

2214 Rock Hill Road, Suite 110 • Herndon, VA 20170-4214  
Tel: +1 703-834-0330 • Fax: +1 703-834-2735  
www.inemi.org • info@inemi.org

## **Project Statement Packaging TIG iNEMI Copper Wire Bonding Reliability Project, Phase 1**

**Version 1.1**

**Date: August 5, 2010**

\_\_\_\_\_ (“Participating Member”) agrees to participate in  
(*Enter Company Name*)

the iNEMI project entitled iNEMI Copper Wire Bonding Reliability Project, Phase 1<sup>1</sup> pursuant to and as defined in the iNEMI Project Participation Agreement and to carry out the tasks as assigned and agreed to in the Statement of Work<sup>2</sup> for this project. iNEMI membership is required to participate in this project. Pursuant to the iNEMI Intellectual Property Policy, the participating member

does  does not  (check one)

have any intellectual property or background technology to disclose in conjunction with this project.<sup>3 & 4</sup>

Approval of this Project Statement is a two-step process. The first signature verifies company participation, while the second approval acknowledges agreement to the specific tasks and contributions required from each participant.

The iNEMI Copper Wire Bonding Reliability Project, Phase 1 requires each participating company to commit to the following:

- Participating companies should expect to contribute 1 man month of time to the project per year.

<sup>1</sup> A 2/3 majority of iNEMI Copper Wire Bonding Reliability Project, Phase 1 participants must be in favor of admitting new companies after the initial enrollment period is over.

<sup>2</sup> iNEMI Copper Wire Bonding Reliability Project Statement of Work (SOW), Version 1.1; August 5, 2010.

<sup>3</sup> As provided for in the iNEMI Intellectual Property Policy, if background technology or intellectual property is claimed, a Declaration of same must be provided, in writing, to the iNEMI Secretariat within 45 days of signing this agreement.

<sup>4</sup> Intellectual property or background technology disclosed in a declaration can only be used by the project participants for the purpose of research in connection with this project, and not for commercial purposes.

- The Copper Wire Bonding Reliability Project's Statement of Work defines the project as a two phase project. Phase 1 plans to conduct an industrial survey, review existing data and plan the DOE (design of experiment) for Phase 2. Phase 2 is the execution of the DOE plan. Phase 1 is not expected to incur project expenses; in the event project expenses are incurred, the costs will be shared evenly among participants. This Project Statement only covers the Phase 1 activities. A new Project Statement will be generated to cover Phase 2 activities.
- Upon completion of the project's Phase 1, the project participants will update the Statement of Work for Phase 2 including a detailed DOE Plan and a listing of any project expenses expected to be incurred during Copper Wire Bonding Reliability Project, Phase 2. The revised Statement of Work and associated Project Statement will need approval of the iNEMI Technical Committee prior to being finalized.
- The project will adhere to the terms of the iNEMI Intellectual Property Policy for declaring, identifying, and disclosing background (confidential) technical information and background intellectual property.
- The data, information, and conclusions developed during this project will be available only to participating members of iNEMI who have formally joined this project by signing this Project Statement. All iNEMI members will be eligible to receive status reports (e.g., at member council meetings) as well as a summary report once it is released at the end of the project. The status reports as well as the summary report will not contain data that the participants determine<sup>5</sup> should only be shared within the project.
- If iNEMI or one individual would like to present data or information gained in this project to another company or companies, in technical paper(s), or in article(s), every member of the project team must be informed and a simple majority is required for approval. The decision must be made during a regularly scheduled project meeting.
- Control of the data and information gathered during the execution of this project will transfer to the iNEMI Secretariat 12 months after the conclusion of the project. After that period all requests for publication or transmission of data collected must be reviewed and approved by iNEMI. If the project is extended to include additional phases, the Project Team will continue to provide approvals for communication outside the Project Team as outlined in the bullet above.

---

<sup>5</sup> The data not included in the status reports or summary report will be determined by majority vote of the participants.

## Project Participant Verification

---

Print or type Name & Title

---

Company

---

Signature

Date

Email

## Management Approval of Assigned Tasks and Contributions

---

Print or type Name & Title

---

Company

---

Signature

Date

Email

## iNEMI Acceptance

Robert C. Pfahl

Vice President of Global Operations

---

Print or type Name & Title

---

iNEMI

Company

---

Signature

Date

bob.pfahl@inemi.org

---

Email